

Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 10962979

Procuring Entity MANAOAG WATER DISTRICT

Title Supply of Labor and Materials for the Rehabilitation of Pumphouse and Fencing Improvement

at Pump Station-Cabanbanan, Brgy. Cabanbananan, Manaoag, Pangasinan

Area of Delivery Pangasinan

Solicitation Number:	prs#10713	Status	Closed
Trade Agreement:	Implementing Rules and Regulations		
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Associated Components	1
Classification:	Goods	Bid Supplements	0
Category:	Construction Projects		
Approved Budget for the Contract:	PHP 890,000.00	Document Request List	0
Delivery Period:	90 Day/s		
Client Agency:		Date Published	19/06/2024
Contact Person:	Cecilia Mata Pinpin BAC Secretariat Aquino St.	Last Updated / Time	19/06/2024 00:00 AM
	Manaoag Pangasinan Philippines 2430 63-075-5290254	Closing Date / Time	24/06/2024 11:00 AM
	cmpinpin_manwad@yahoo.com		

Description

Supply of Labor and Materials for the Rehabilitation of Pumphouse and Fencing Improvement at Pump Station-Cabanbanan, Brgy. Cabanbananan, Manaoag, Pangasinan - - - - - - - 1 lot

Scope of Works:

- 1. Preliminaries
- 2. Signage (Panaflex)
- 3. Mobilization
- 4. Demolition/Removal of Existing Fence
- 5. Forms and Scaffoldings
- 6. Rebars
- 7. Concrete Works (including Plastering)
- 8. Structural Works
- 9. Painting Works
- 10. Other Items
- 11. Steel Gate (Complete Accessories)
- 12. Demolition of Existing Pump House
- 13. Construction of Temporary Facility and Electrical Room during Construction
- 14. Earth Works
- 15. Forms and Scaffoldings
- 16. Rebars
- 17. Concrete Works (including Plastering)
- 18. Structural Works
- 19. Painting Works
- 20. Electrical Works
- 21. Other Items
- 22. Chlorinator House (with Concrete Pedestal)
- 23. Reinstallation of VFD, Transformer, Genset, other Electro-Mechanical Items including Splicing, Taping, etc.
- 24. Repainting of Discharge Line
- 25. Replacement of Flow Meter (Removal of Existing and Installation of new Flow Meter)
- 26. Demobilization and Site Clean-Up

Created by Cecilia Mata Pinpin

Date Created 18/06/2024

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.